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            THIS AGREEMENT, is hereby made and executed the date of the last signature set forth 
below, by and between the COUNTY OF ALBEMARLE, VIRGINIA, hereinafter referred to as the 
LOCALITY and the Commonwealth of Virginia, Department of Transportation, hereinafter 
referred to as the DEPARTMENT. The DEPARTMENT and the LOCALITY are collectively 
referred to as the “Parties”. 

 
WITNESSETH 

 
 WHEREAS, the LOCALITY has expressed its desire to have the DEPARTMENT 
administer the work as described in Appendix B, and such work for each improvement shown is 
hereinafter referred to as the Project; and 
 
 WHEREAS, the funds as shown in Appendix A have all been allocated by the LOCALITY 
to finance the Project; and 
 
 WHEREAS, the LOCALITY has requested that the DEPARTMENT design and construct 
this project in accordance with the scope of work described in Appendix B, and the 
DEPARTMENT has agreed to perform such work; and 
 
 WHEREAS, both parties have concurred in the DEPARTMENT's administration of the 
project identified in this Agreement and its associated Appendices A and B in accordance with 
applicable federal, state, and local law and regulations; and 
 
 WHEREAS, the LOCALITY's governing body has, by resolution, which is attached hereto, 
authorized its designee to execute this Agreement; and 
 
 WHEREAS, Section 33.2-338 of the Code of Virginia authorizes both the DEPARTMENT 
and the LOCALITY to enter into this Agreement; 
 
 NOW THEREFORE, in consideration of the premises and mutual covenants and 
agreements contained herein, the parties hereto agree as follows: 
 
 A. The DEPARTMENT shall: 
 
  1. Complete said work as identified in Appendix B, advancing such   
   diligently, and all work shall be completed in accordance with the   
   schedule established by both parties. 
 

2. Perform or have performed, and remit all payments for, all preliminary 
engineering, right-of-way acquisition, construction, contract administration, 
and inspection services activities for the project(s) as required. 

Project Number UPC Local Government 
0250-002-014 118879 Albemarle County 
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  3. Provide a summary of project expenditures to the LOCALITY for   
   charges of actual DEPARTMENT cost. 
 
  4. Notify the LOCALITY of additional project expenses resulting from  
   unanticipated circumstances and provide detailed estimates of   
   additional costs associated with those circumstances.  The    
   DEPARTMENT will make all efforts to contact the LOCALITY   
   prior to performing those activities. 
 
  5. Return any unexpended funds to the LOCALITY no later than 90   
   days after the project(s) have been completed and final expenses   
   have been paid in full. 
 
 B. The LOCALITY shall: 
 

1. Provide funds to the Department for Preliminary Engineering (PE), Right of 
Way (ROW) and/or Construction (CN) in accordance with the payment 
schedule outlined in Appendix A. 

 
  2. Accept responsibility for any additional project costs resulting   
   from unforeseeable circumstances, but only after concurrence of   
   the LOCALITY and modification of this Agreement. 
 

C. Funding by the LOCALITY shall be subject to annual appropriation or other lawful 
appropriation by the Board of Supervisors. 

 
D. The Parties mutually agree and acknowledge, in entering this Agreement, that the 

individuals acting on behalf of the Parties are acting within the scope of their official 
authority and the Parties agree that neither Party will bring a suit or assert a claim 
against any official, officer, or employee of either party, in their individual or personal 
capacity for a breach or violation of the terms of this Agreement or to otherwise 
enforce the terms and conditions of this Agreement  The foregoing notwithstanding, 
nothing in this subparagraph shall prevent the enforcement of the terms and conditions 
of this Agreement by or against either Party in a competent court of law. 

 
E. The Parties mutually agree that no provision of this Agreement shall create in the 

public, or in any person or entity other than the Parties, rights as a third party 
beneficiary hereunder, or authorize any person or entity, not a party hereto, to 
maintain any action for, without limitation, personal injury, property damage, breach 
of contract, or return of money, or property, deposit(s), cancellation or forfeiture of 
bonds, financial instruments, pursuant to the terms of this Agreement or otherwise.  
Notwithstanding any other provision of this Agreement to the contrary, unless 
otherwise provided, the Parties agree that the LOCALITY or the DEPARTMENT 
shall not be bound by any agreements between either party and other persons or 
entities concerning any matter which is the subject of this Agreement, unless and until 
the LOCALITY or the DEPARTMENT has, in writing, received a true copy of such 
agreement(s) and has affirmatively agreed, in writing, to be bound by such 
Agreement. 
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F. Nothing in this Agreement shall be construed as a waiver of the LOCALITY’s or the 

Commonwealth of Virginia’s sovereign immunity. 
 
G. Should funding be insufficient and LOCALITY funds be unavailable, both parties 

will review all available options for moving the project forward, including but not 
limited to, halting work until additional funds are allocated, revising the project scope 
to conform to available funds, or cancelling  the project. 

 
H. Should the project be cancelled as a result of the lack of funding by the LOCALITY, 

the LOCALITY shall be responsible for any costs, claims and liabilities associated 
with the early termination of any construction contract(s) issued pursuant to this 
agreement. 

 
 I. This Agreement may be terminated by either party upon 60 days advance   
  written notice.  Eligible expenses incurred through the date of termination   
  shall be reimbursed to the DEPARTMENT subject to the limitations   
  established in this Agreement. 
 
 THE LOCALITY and DEPARTMENT acknowledge and agree that this Agreement has been 
prepared jointly by the parties and shall be construed simply and in accordance with its fair meaning 
and not strictly for or against any party. 
 
 THIS AGREEMENT, when properly executed, shall be binding upon both parties, their 
successors and assigns. 
 
 THIS AGREEMENT may be modified in writing upon mutual agreement of both parties. 
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 IN WITNESS WHEREOF, each party hereto has caused this Agreement to be executed by 
their duly authorized signatures below, acknowledging and agreeing that any digital signature affixed 
hereto shall be considered as an original signature for all purposes and shall have the same force and 
effect as an original signature.  
  
 
COUNTY OF ALBEMARLE, VIRGINIA: 
 
 
 
 
 
 
 
 
__________________________________________________________________________ 
Digital Signature          
 
NOTE: The official signing for the LOCALITY must attach a certified copy of his or her authority 
to execute this Agreement. 
 
 
 
COMMONWEALTH OF VIRGINIA, DEPARTMENT OF TRANSPORTATION: 
 
 
 
 
__________________________________________________________________________ 
Chief of Policy        
Commonwealth of Virginia 
Department of Transportation 
 
 
Digital Signature        
 
 
Attachments 
 Appendix A - UPC 118879 
 Appendix B - UPC 118879 
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Appendix B 
Project Number:  0250-002-014   (UPC 118879) Locality:  Albemarle County 

Project Scope 
Work 
Description: 

#SMART22 - ROUTE 250 EAST CORRIDOR IMPROVEMENTS - Design and construct 
corridor improvements including access management, turn lane improvements, and pedestrian 
enhancements 

From: Stoney Point Road 

To: Rolkin Road 

 
Locality Project Manager Contact Info: Kevin McDermott     kmcdermott@albemarle.org   434-296-5841 
Department Project Coordinator Contact Info: Michael Jacobs      mike.jacobs@vdot.virginia.gov    540-829-7502 

 
Detailed Scope of Services 

VDOT will design and construct access management improvements (i.e. raised concrete median) within the limits of 
the existing curb & gutter, as shown in the conceptual drawings that were included in the SMART Scale Application. 
Pedestrian improvements will include design and construction of new sidewalk along the south side of Rte. 250 to 
eliminate a gap in the existing sidewalk and reconstruction of any existing curb ramps that do not meet ADA 
Standards. No bicycle accommodations will be provided. Scope of Services by VDOT for the Route 250 East 
Corridor Improvement project herein agreed upon include: 

• Project Management 
• Preparation of roadway plans to include drainage plans, signing and pavement marking plans, maintenance 

of traffic plans, erosion and sediment control plans, utility relocation plans, and right of way plans. 
• Public Involvement activities 
• Environmental studies and acquisition of required environmental documents from applicable state and 

federal agencies. 
• Acquisition of required stormwater management permits. 
• Administration of right of way acquisition and utility relocations. 
• Compilation of final plans, specifications, and estimate for the corridor improvement features into a bid 

proposal package 
• Bid proposal bidability review 
• Administration and advertisement of proposal 
• Administration of bidder questions 
• Receipt of bids 
• Administration of Contract award 
• Administration and oversight of construction 
• Construction engineering services 
• Construction project close-out 

This attachment is certified and made an official attachment to this document by the parties of this agreement 
 
 
 
 
 
 
 

  

LPA Digital Signature - Authorized Locality Official  
 
 
 

 VDOT District - Authorized Digital Signature  
 
 

 



Revised:  February 1, 2019

Date:
Project Number:  UPC:  118879 CFDA# 20.205 Locality:  

From:  
To:  

● Project estimate, schedule and commitment to funding are subject to the requirements established in the Commonwealth Transportation Board (CTB) Policy and Guide for 
Implementation of the SMART SCALE Project Prioritization Process, Code of Virginia, and VDOT’s Instructional and Informational Memorandums.

● Prior to Construction Start the LOCALITY shall make one lump sum payment in the amount of $1,999,999 to VDOT no later than 30 days after receipt of VDOT's 
invoice

● This project has been selected through the Smart Scale (HB2) application and selection process and will remain in the SYIP as a funding priority unless certain conditions set 
forth in the CTB Policy and Guidelines for Implementation of a Project Prioritization Process arise.  Pursuant to the CTB Policy and Guidelines for Implementation of a Project 
Prioritization Process and the SMART SCALE Reevaluation Guide, this project will be re-scored and/or the funding decision re-evaluated if any of the following conditions 
apply:  a change in the scope, an estimate increase, or a reduction in the locally/regionally leveraged funds.  Applications may not be submitted in a subsequent SMART 
SCALE prioritization cycle to account for a cost increase on a previously selected project.

Payment Schedule
FY25

$5,939,563

SmartScale (DGP)

$1,999,999

$1,999,999

Aggregate Allocations 

#DIV/0!100%

#DIV/0!
#DIV/0!

$1,999,999
$1,999,999

$1,999,999

Local Funds

$5,939,563
$3,946,432
$1,946,433

Total Estimated Cost
Total CN

Total RW
Construction

$721,783

SmartScale (DGP) 0%
$1,999,999

SmartScale (DGP)

$721,783Right of Way & Utilities
Total PE

Phase

Project Cost

Preliminary Engineering $1,271,348

Funds type  (Choose from 
drop down box)

#DIV/0!

Project Narrative

Total Number of Months per 
Phase

$0

Local Share AmountLocal % Participation for 
Funds Type

Monthly Locality Payment 
to VDOT                     

(Local Share Amount 
divided by Months above)

#SMART22 - ROUTE 250 EAST CORRIDOR IMPROVEMENTS - Design and construct corridor improvements including 
access management, turn lane improvements, and pedestrian enhancements 

Right of Way & Utilities $721,783

Work 
Description

Locality DUNS #066022047Project Location ZIP+4: 22911-3517

Estimated End Date 
(month/day/year)

Preliminary Engineering $1,271,348

1/11/2022
0250-002-014

Estimated Start Date  
(month/day/year)

Project Estimates

Phase

Locality Address (incl ZIP+4):                              
401 McIntire Road                                                
Charlottesville, VA  22902-4501

VDOT Administered, Locally Funded Appendix A

Estimated Project Costs

Albemarle County

Stoney Point Road

Project Allocations

0%

$00%SmartScale (DGP)

$3,946,432

$0

Total Months     =                
0Construction

Total Estimated Cost

#DIV/0!
#DIV/0!

$1,271,348

Total Maximum Reimbursement / Payment by Locality to VDOT

#DIV/0!
$1,999,999

This attachment is certified and made an official attachment to this document by the parties to this agreement

Program and Project Specific Funding Requirements
● This is a limited funds project.  The locality shall be responsible for any additional funding in excess of $3,939,564.

            LPA Digital Signature - Authorized Locality Official

● All local funds included on this appendix have been formally committed by the local government’s board or council resolution subject to appropriation. 

VDOT District - Authorized Digital Signature                                                                        

● This project shall be initiated and at least a portion of the project's programmed funds expended within one year of the budgeted year of allocation or funding may be subject 
to reprogramming to other projects selected through the prioritization process.  In the event the Project is not advanced to the next phase of construction when requested by 
the CTB, the LOCALITY or Metropolitan Planning Organization may be  required, pursuant to § 33.2-214 of the Code of Virginia, to reimburse the DEPARTMENT for all state 
and federal funds expended on the project.

Rolkin Road

Department Project Manager Contact Info:  
Locality Project Manager Contact info: Kevin McDermott      kmcdermott@albemarle.org       434-296-5841

Michael Jacobs      mike.jacobs@vdot.virginia.gov     540-829-7502

$0

$5,939,563 0

$0

0
0

Project Financing

$3,939,564

Local Funds

#DIV/0!
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	C. Funding by the LOCALITY shall be subject to annual appropriation or other lawful appropriation by the Board of Supervisors.
	D. The Parties mutually agree and acknowledge, in entering this Agreement, that the individuals acting on behalf of the Parties are acting within the scope of their official authority and the Parties agree that neither Party will bring a suit or assert a claim against any official, officer, or employee of either party, in their individual or personal capacity for a breach or violation of the terms of this Agreement or to otherwise enforce the terms and conditions of this Agreement  The foregoing notwithstanding, nothing in this subparagraph shall prevent the enforcement of the terms and conditions of this Agreement by or against either Party in a competent court of law.
	E. The Parties mutually agree that no provision of this Agreement shall create in the public, or in any person or entity other than the Parties, rights as a third party beneficiary hereunder, or authorize any person or entity, not a party hereto, to maintain any action for, without limitation, personal injury, property damage, breach of contract, or return of money, or property, deposit(s), cancellation or forfeiture of bonds, financial instruments, pursuant to the terms of this Agreement or otherwise.  Notwithstanding any other provision of this Agreement to the contrary, unless otherwise provided, the Parties agree that the LOCALITY or the DEPARTMENT shall not be bound by any agreements between either party and other persons or entities concerning any matter which is the subject of this Agreement, unless and until the LOCALITY or the DEPARTMENT has, in writing, received a true copy of such agreement(s) and has affirmatively agreed, in writing, to be bound by such Agreement.
	F. Nothing in this Agreement shall be construed as a waiver of the LOCALITY’s or the Commonwealth of Virginia’s sovereign immunity.
	G. Should funding be insufficient and LOCALITY funds be unavailable, both parties will review all available options for moving the project forward, including but not limited to, halting work until additional funds are allocated, revising the project scope to conform to available funds, or cancelling  the project.
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	To:
	Locality Project Manager Contact Info: Kevin McDermott     kmcdermott@albemarle.org   434-296-5841
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	Detailed Scope of Services
	VDOT will design and construct access management improvements (i.e. raised concrete median) within the limits of the existing curb & gutter, as shown in the conceptual drawings that were included in the SMART Scale Application. Pedestrian improvements will include design and construction of new sidewalk along the south side of Rte. 250 to eliminate a gap in the existing sidewalk and reconstruction of any existing curb ramps that do not meet ADA Standards. No bicycle accommodations will be provided. Scope of Services by VDOT for the Route 250 East Corridor Improvement project herein agreed upon include:
	 Project Management
	 Preparation of roadway plans to include drainage plans, signing and pavement marking plans, maintenance of traffic plans, erosion and sediment control plans, utility relocation plans, and right of way plans.
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	 Environmental studies and acquisition of required environmental documents from applicable state and federal agencies.
	 Acquisition of required stormwater management permits.
	 Administration of right of way acquisition and utility relocations.
	 Compilation of final plans, specifications, and estimate for the corridor improvement features into a bid proposal package
	 Bid proposal bidability review
	 Administration and advertisement of proposal
	 Administration of bidder questions
	 Receipt of bids
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	 Administration and oversight of construction
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	This attachment is certified and made an official attachment to this document by the parties of this agreement
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	LPA Digital Signature - Authorized Locality Official 
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		UPC

		Local Government



		0250-002-014

		118879

		Albemarle County













	

            THIS AGREEMENT, is hereby made and executed the date of the last signature set forth below, by and between the COUNTY OF ALBEMARLE, VIRGINIA, hereinafter referred to as the LOCALITY and the Commonwealth of Virginia, Department of Transportation, hereinafter referred to as the DEPARTMENT. The DEPARTMENT and the LOCALITY are collectively referred to as the “Parties”.



WITNESSETH



	WHEREAS, the LOCALITY has expressed its desire to have the DEPARTMENT administer the work as described in Appendix B, and such work for each improvement shown is hereinafter referred to as the Project; and



	WHEREAS, the funds as shown in Appendix A have all been allocated by the LOCALITY to finance the Project; and



	WHEREAS, the LOCALITY has requested that the DEPARTMENT design and construct this project in accordance with the scope of work described in Appendix B, and the DEPARTMENT has agreed to perform such work; and



	WHEREAS, both parties have concurred in the DEPARTMENT's administration of the project identified in this Agreement and its associated Appendices A and B in accordance with applicable federal, state, and local law and regulations; and



	WHEREAS, the LOCALITY's governing body has, by resolution, which is attached hereto, authorized its designee to execute this Agreement; and



	WHEREAS, Section 33.2-338 of the Code of Virginia authorizes both the DEPARTMENT and the LOCALITY to enter into this Agreement;



	NOW THEREFORE, in consideration of the premises and mutual covenants and agreements contained herein, the parties hereto agree as follows:



	A.	The DEPARTMENT shall:



		1.	Complete said work as identified in Appendix B, advancing such 					diligently, and all work shall be completed in accordance with the 					schedule established by both parties.



2.	Perform or have performed, and remit all payments for, all preliminary engineering, right-of-way acquisition, construction, contract administration, and inspection services activities for the project(s) as required.
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		3.	Provide a summary of project expenditures to the LOCALITY for 					charges of actual DEPARTMENT cost.



		4.	Notify the LOCALITY of additional project expenses resulting from 				unanticipated circumstances and provide detailed estimates of 					additional costs associated with those circumstances.  The 						DEPARTMENT will make all efforts to contact the LOCALITY 					prior to performing those activities.



		5.	Return any unexpended funds to the LOCALITY no later than 90 					days after the project(s) have been completed and final expenses 					have been paid in full.



	B.	The LOCALITY shall:



1.	Provide funds to the Department for Preliminary Engineering (PE), Right of Way (ROW) and/or Construction (CN) in accordance with the payment schedule outlined in Appendix A.



		2.	Accept responsibility for any additional project costs resulting 					from unforeseeable circumstances, but only after concurrence of 					the LOCALITY and modification of this Agreement.



C.	Funding by the LOCALITY shall be subject to annual appropriation or other lawful appropriation by the Board of Supervisors.



D.	The Parties mutually agree and acknowledge, in entering this Agreement, that the individuals acting on behalf of the Parties are acting within the scope of their official authority and the Parties agree that neither Party will bring a suit or assert a claim against any official, officer, or employee of either party, in their individual or personal capacity for a breach or violation of the terms of this Agreement or to otherwise enforce the terms and conditions of this Agreement  The foregoing notwithstanding, nothing in this subparagraph shall prevent the enforcement of the terms and conditions of this Agreement by or against either Party in a competent court of law.



E.	The Parties mutually agree that no provision of this Agreement shall create in the public, or in any person or entity other than the Parties, rights as a third party beneficiary hereunder, or authorize any person or entity, not a party hereto, to maintain any action for, without limitation, personal injury, property damage, breach of contract, or return of money, or property, deposit(s), cancellation or forfeiture of bonds, financial instruments, pursuant to the terms of this Agreement or otherwise.  Notwithstanding any other provision of this Agreement to the contrary, unless otherwise provided, the Parties agree that the LOCALITY or the DEPARTMENT shall not be bound by any agreements between either party and other persons or entities concerning any matter which is the subject of this Agreement, unless and until the LOCALITY or the DEPARTMENT has, in writing, received a true copy of such agreement(s) and has affirmatively agreed, in writing, to be bound by such Agreement.



F.	Nothing in this Agreement shall be construed as a waiver of the LOCALITY’s or the Commonwealth of Virginia’s sovereign immunity.



G.	Should funding be insufficient and LOCALITY funds be unavailable, both parties will review all available options for moving the project forward, including but not limited to, halting work until additional funds are allocated, revising the project scope to conform to available funds, or cancelling  the project.



H.	Should the project be cancelled as a result of the lack of funding by the LOCALITY, the LOCALITY shall be responsible for any costs, claims and liabilities associated with the early termination of any construction contract(s) issued pursuant to this agreement.



	I.	This Agreement may be terminated by either party upon 60 days advance 				written notice.  Eligible expenses incurred through the date of termination 				shall be reimbursed to the DEPARTMENT subject to the limitations 				established in this Agreement.



	THE LOCALITY and DEPARTMENT acknowledge and agree that this Agreement has been prepared jointly by the parties and shall be construed simply and in accordance with its fair meaning and not strictly for or against any party.



	THIS AGREEMENT, when properly executed, shall be binding upon both parties, their successors and assigns.



	THIS AGREEMENT may be modified in writing upon mutual agreement of both parties.






	IN WITNESS WHEREOF, each party hereto has caused this Agreement to be executed by their duly authorized signatures below, acknowledging and agreeing that any digital signature affixed hereto shall be considered as an original signature for all purposes and shall have the same force and effect as an original signature. 

 



COUNTY OF ALBEMARLE, VIRGINIA:

















__________________________________________________________________________

Digital Signature				     



NOTE: The official signing for the LOCALITY must attach a certified copy of his or her authority to execute this Agreement.







COMMONWEALTH OF VIRGINIA, DEPARTMENT OF TRANSPORTATION:









__________________________________________________________________________

Chief of Policy					  

Commonwealth of Virginia

Department of Transportation





Digital Signature				   
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	Locality: Albemarle County

	Project Number:  0250-002-014, UPC 118879





Appendix B

		Project Number:  0250-002-014   (UPC 118879)

		Locality:  Albemarle County



		Project Scope



		Work Description:

		#SMART22 - ROUTE 250 EAST CORRIDOR IMPROVEMENTS - Design and construct corridor improvements including access management, turn lane improvements, and pedestrian enhancements



		From:

		Stoney Point Road



		To:

		Rolkin Road



		



		Locality Project Manager Contact Info: Kevin McDermott     kmcdermott@albemarle.org   434-296-5841

Department Project Coordinator Contact Info: Michael Jacobs      mike.jacobs@vdot.virginia.gov    540-829-7502







		Detailed Scope of Services



		VDOT will design and construct access management improvements (i.e. raised concrete median) within the limits of the existing curb & gutter, as shown in the conceptual drawings that were included in the SMART Scale Application. Pedestrian improvements will include design and construction of new sidewalk along the south side of Rte. 250 to eliminate a gap in the existing sidewalk and reconstruction of any existing curb ramps that do not meet ADA Standards. No bicycle accommodations will be provided. Scope of Services by VDOT for the Route 250 East Corridor Improvement project herein agreed upon include:

· Project Management

· Preparation of roadway plans to include drainage plans, signing and pavement marking plans, maintenance of traffic plans, erosion and sediment control plans, utility relocation plans, and right of way plans.

· Public Involvement activities

· Environmental studies and acquisition of required environmental documents from applicable state and federal agencies.

· Acquisition of required stormwater management permits.

· Administration of right of way acquisition and utility relocations.

· Compilation of final plans, specifications, and estimate for the corridor improvement features into a bid proposal package

· Bid proposal bidability review

· Administration and advertisement of proposal

· Administration of bidder questions

· Receipt of bids

· Administration of Contract award

· Administration and oversight of construction

· Construction engineering services

· Construction project close-out



		This attachment is certified and made an official attachment to this document by the parties of this agreement



		













		

		



		LPA Digital Signature - Authorized Locality Official 







		

		VDOT District - Authorized Digital Signature 













